Department of Administrative Services

Purchasing and Contracts

500 S Grand Central Pky 4th FI « Box 551217 « Las Vegas NV 89155-1217
(702) 455-2897 - Fax (702) 386-4914

Sabra Smith Newby, Chief Administrative Officer
Adleen B. Stidhum, Purchasing Administrator

CLARK COUNTY, NEVADA
BID NO. 603050-13
CACTUS AVENUE / UNION PACIFIC RAILROAD (UPRR) GRADE SEPARATION

October 29, 2013

ADDENDUM NO. 6

INVITATION TO BID

1. The bid due date of Thursday, October 31, 2013 at 2:15:00 p.m., remains the same.
BID FORM
2. Delete the existing Bid Form Pages from 4-2 through 4-5 and replace with the attached Revised Bid Form

Pages 4-2 through 4-5. Item changes, modifications, or additions are shown in bold print.

Except as modified herein all other bid specifications, terms, conditions and special provisions shall remain the same.

ISSUED BY:

THOMAS E. BOLDT, C.P.M.
Senior Purchasing Analyst

Attachment(s):  Revised Bid Schedule Form Pages 4-2 through 4-5

cc: Mona Stammetti, Public Works
Mike Mamer, Public Works
Cindy Beauchamp, Public Works
Ben Sprague, Atkins Global
Tom Cotton, Atkins Global

BOARD OF COUNTY COMMISSIONERS
STEVE SISOLAK, Chairman * LARRY BROWN, Vice Chairman
SUSAN BRAGER ¢+ TOM COLLINS + CHRIS GIUNCHIGLIANI + MARY BETH SCOW * LAWRENCE WEEKLY
DONALD G. BURNETTE, County Manager



Bid Form

Bid No. 603050-13

Cactus Avenue / Union Pacific Rail Road (UPRR) Grade Separation
Revised per Addendum No. 6

10. | confirm this bid is genuine and is not a sham or collusive, or made in the interest of, or on behalf of any person not
herein named, nor that the Bidder in any manner sought to secure for themselves an advantage over any bidders.

11. | further propose and agree that if my bid is accepted, | will commence to perform the work called for by the contract
documents on the date specified in the Notice to Proceed and | will complete all work within the calendar days
specified in the General Conditions.

12. | further propose and agree that | will accept as full compensation for the work to be performed the price written in the
Bid Schedule below.

13. | have carefully checked the figures below and the Owner will not be responsible for any error or omissions in the
preparation or submission of this Bid.

14. | agree no verbal agreement or conversation with an officer, agent or employee of the owner, either before or after
the execution of the contract, shall affect or modify any of the terms or obligations of this Bid.

15. I am responsible to ascertain the number of addenda issued, and | hereby acknowledge receipt of the following
addenda:

Addendum No. dated, Addendum No. dated,
Addendum No. dated, Addendum No. dated,
Addendum No. dated, Addendum No. dated,
Addendum No. dated, Addendum No. dated,
Addendum No. dated, Addendum No. dated,
16. | agree to perform all work described in the drawings, specifications, and other documents for the amounts quoted
below:
BID SCHEDULE
ITEM APPROX.
NUMBER ITEM DESCRIPTION QUANTITY UNIT TOTAL
107.01 TRAFFIC CONTROL 270 DAYS $
109.01 CONSTRUCTION CONFLICTS AND CONTINGENCIES 1 LS $ 250,000.00
109.02 HISTORICAL OWNER CAUSED DELAY ALLOWANCE 20 DAYS $ 10,000.00
109.03 ADDITIONAL AMOUNT OF $500 AS DETERMINED BY 20 DAYS $
BIDDER
200.01 MOBILIZATION 1 LS $
201.01 CLEARING AND GRUBBING 15 AC $
202.01 REMOVE EXISTING AC PAVEMENT 1,967 SY $
202.02 REMOVE CURB AND GUTTER 240 LF $
202.03 REMOVAL AND SALVAGE CHAIN LINK FENCE 3,782 LF $
202.04 REMOVAL OF EXISTING POWER POLES 3 EA $
REMOVE AND SALVAGE TWENTY FOOT DOUBLE
202.05 SWING CHAIN LINK GATE 2 EA $
202.06 REMOVE CONCRETE SIDEWALK 652 SF $
202.07 COLD MILLING (2") 3,088 SY $
202.08 REMOVE MEDIAN ISALND 709 SF $
202.09 REMOVE AND SALVAGE UPRR FENCE 280 LF $
203.01 CHANNEL EXCAVATION 9,450 CY $
203.02 BORROW EMBANKMENT 100,000 CY $
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Bid Form
Bid No. 603050-13

Cactus Avenue / Union Pacific Rail Road (UPRR) Grade Separation
Revised per Addendum No. 6

BID SCHEDULE

ITEM APPROX.

NUMBER ITEM DESCRIPTION QUANTITY UNIT TOTAL
203.03 ROADWAY EXCAVATION 9,500 CY $
203.04 SELECT BORROW 1,200 CcY $
203.05 CSLM (SLURRY BACKFILL) 360 CY $
207.01 GRANULAR BACKFILL 2,867 CcY $
212.01 LANDSCAPE RESTORATION 1 LS $
302.01 TYPE Il AGGREGATE BASE (F) 7,422 CY (F) $
402.01 AC PAVEMENT (PLANTMIX BITUMINOUS SURFACE) 7,954 TON $
413.01 | UTACS (1/2") (F) 23,490 SY (F) $
413.02 NOT USED $
502.01 CONCRETE BARRIER RAIL (MODIFIED TYPE D) 2,755 LF $
0202 D] REINFORCED CONGRETE CULVERT L e s
502.03 24' X 5' REINFORCED CONCRETE BOX 297 LF $
502.04 24' X 5" REINFORCED CONCRETE BOX HEADWALL 2 EA $
502.07 7" REINFORCED CONCRETE PAVEMENT 17,183 SF $
502.08 CONCRETE BUS TURNOUT 1 EA $
502.09 CONCRETE BUS PASSENGER LOADING PAD 1 EA $
0210 NDO] REIFORCED CONCRETE CULVERT L e s
502.11 3" CONCRETE DRAINAGE SWALE 2,891 SF $
506.01 BRIDGE 1 LS $
506.02 PEDESTRIAN RAIL (TYPE R) 2,876 LF $
506.03 PEDESTRIAN RAIL (TYPE M) 320 LF $
603.01 18" REINFORCED CONCRETE PIPE, CLASS llI 111 LF $
603.03 72" REINFORCED CONCRETE PIPE, CLASS V 44 LF $
603.04 54" REINFORCED CONCRETE PIPE, CLASS I 324 LF $
603.05 é%&?gz%i?\]i%%%NCRETE PIPE CONCRETE 1 EA $
609.01 DROP INLET (TYPE CM) L=7.5" MODIFIED PER PLANS 2 EA $
609.02 NDOT TYPE 2A DROP INLET 2 EA $
609.03 ﬁgjg§$§EDNl\_f_¢NHOLE TO GRADE (RING 3 EA $
609.04 NDOT TYPE 4 MANHOLE 1 1 EA $
609.05 ADJUST TYPE "C" MODIFIED INLET TO GRADE 2 EA $
609.06 ﬁgj3§$§EDNI\%ANHOLE TO GRADE (CONE 1 EA $
609.07 NDOT TYPE 4 MANHOLE 2 1 EA $
609.08 NDOT TYPE 4 MANHOLE 3 1 EA $
610.01 GROUTED RIPRAP, D50=12", TH=24" 1,100 CY $
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Bid Form
Bid No. 603050-13

Cactus Avenue / Union Pacific Rail Road (UPRR) Grade Separation
Revised per Addendum No. 6

BID SCHEDULE

ITEM APPROX.

NUMBER ITEM DESCRIPTION QUANTITY UNIT TOTAL
610.02 GROUTED RIPRAP, D50=24", TH=48" 70 CY $
610.03 RIPRAP, D50=12", TH=24" 860 CYy $
610.04 RIPRAP, D50=24", TH=48" 40 CYy $
611.01 CLASS A CONCRETE SLOPE PAVEMENT 106 CY $
613.01 CONCRETE CURB AND GUTTER (TYPE L) 1,223 LF $
613.02 TACK-ON MEDIAN ISLAND CURB 3,286 LF $
613.03 CONCRETE SIDEWALK (5-FOQT) 2,110 SY $
613.04 CONCRETE MEDIAN ISLAND PAVING 1,800 SY $
613.05 TYPE A CURB 60 LF $
619.01 FLEXIBLE YELLOW MARKER POST (K71) 5 EA $
619.02 TYPE IlIA BARRICADE 9 EA $
623.01 TRAFFIC SIGNAL SYSTEM (CACTUS/RAINBOW) 1 LS $
623.02 TRAFFIC COUNTING STATION SYSTEM 1 LS $
623.03 P30 PULL BOX 10 EA $
623.04 NO. 3-1/2 PULL BOX EA $
623.05 JUNCTION BOX 4 EA $
623.06 250 WATT, 30' STREETLIGHT POLE 32 EA $
623.07 200-AMP SERVICE PEDESTAL 2 EA $
623.08 NV ENERGY TRANSFORMER AND PAD 1 EA $
623.09 2" PVC CONDUIT 4,390 LF $
623.10 (Z:OIT‘II(FB)II_DEQ/IETAL CONDUIT WITH EXPANSION 20 LE $
623.11 4” PVC CONDUIT WITH TRACER WIRE 4,160 LF $
623.12 éOFEJI(pBL[é;\QAETAL CONDUIT WITH EXPANSION 40 LF $
623.13 FLASHING BEACON SYSTEM 1 LS $
623.14 T-200 CATV VAULT 3 EA $
623.15 3" PVC CONDUIT 4,466 LF $
623.16 RS-94 STANDARD NVE MANHOLE 2 EA $
623.17 100 WATT, UNDERPASS LIGHT 4 EA $
623.18 CENTURYLINK 200 PULLBOX 3 EA $
623.19 4” DB-100 CONDUIT 4,352 LF $
623.20 4" 45 DEGREE RGS 48" RADIAL BEND 4 EA $
623.21 TYPE 200 VAULT 1 EA $
627.01 REMOVE AND RELOCATE EXISTING SIGN 1 EA $
627.02 PERMANENT SIGN (POST) (36"X36") 7 EA $
627.03 PERMANENT SIGN (POST) (12"X36") 4 EA $
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Bid Form
Bid No. 603050-13

Cactus Avenue / Union Pacific Rail Road (UPRR) Grade Separation
Revised per Addendum No. 6

BID SCHEDULE

ITEM APPROX.
NUMBER ITEM DESCRIPTION QUANTITY UNIT TOTAL

627.04 | PERMANENT SIGN (PANEL ONLY)(30"X36") 2 EA $
627.05 | PERMANENT SIGN (PANEL ONLY)(12"X18") 7 EA $
628.01 | TYPE 2 "ONLY" MARKING 3 EA $
628.02 | TYPE 2 (ARROW) MARKING 10 EA $
628.03 | TYPE 2 "BUSES" MARKING BUSES ONLY 2 EA $
oo | (PEZUMTGMRKNG ORCROSSWALS. | o | o s
628.05 | TYPE 2 (YELLOW)MARKING FOR TRANSITIONS 1,864 SF $
628.06 | TYPE 1 WHITE 4-INCH MARKING 1,894 LF $
628.07 | REFLECTIVE YELLOW PAINT 295 SF $
629.01 | RELOCATE LVVWD TEST STATION 3 EA $
629.02 | ADJUST LVVWD WATER VALVE TO GRADE 14 EA $
629.03 | ADJUST LVVWD BLOW OFF VALVE TO GRADE 5 EA $
629.04 ﬁgjggl\hmo MANHOLE TO GRADE (RING 4 EA $
629.05 | ADJUST LVVWD TEST STATION TO GRADE 2 EA $
630.01 ﬁgjgg SIIEE’\\/I\{I%R MANHOLE TO GRADE (CONE ) EA s
633.01 | NON-REFLECTIVE PAVEMENT MARKERS 1,432 EA $
633.02 | REFLECTIVE RAISED PAVEMENT MARKERS 504 EA $
637.01 | DUST CONTROL (F) 1 DAYS(F) | $
637.02 | STORMWATER POLLUTION CONTROL (F) 1 DAYS(F) | $
641.01 | IMPACT ATTENUATOR (55 MPH) 2 EA $

$

TOTAL BID AMOUNT
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